

University Town Center - Phase III Water Project

CONTRACT #3-2014

MORGANTOWN UTILITY BOARD

Thursday, September 25, 2014 ~ 3:00 pm

Bid Schedule				Snyder Environmental 270 Industrial Blvd Kearneysville, WV 25430		James White Construction 4156 Freedom Way Weirton, WV 26062		Kanawha Stone Co PO Box 503 Nitro, WV 25143		Orange Construction Corp 170 Old Cheat Road Morgantown, WV 26508		Green River Group PO Box 18039 Morgantown, WV 26507	
Item Number	Description	Estimated Quantity	Unit	Unit Price	Total Item Price Per Bid	Unit Price	Total Item Price Per Bid	Unit Price	Total Item Price Per Bid	Unit Price	Total Item Price Per Bid	Unit Price	Total Item Price Per Bid
1	Audio/Video Taping	1	L.S.	\$6,785.00	\$6,785.00		\$0.00	\$1,100.00	\$1,100.00		\$0.00	\$3,500.00	\$3,500.00
2	12" Ductile Iron Water Line, Push Joint	2352	L.F.	\$46.35	\$109,015.20		\$0.00	\$85.00	\$199,920.00		\$0.00	\$95.00	\$223,440.00
3	24" Steel Casing , Bore and Jack (Includes Carrier Pipe within Casing)	80	L.F.	\$350.00	\$28,000.00		\$0.00	\$0.01	\$0.80		\$0.00	\$220.00	\$17,600.00
4	Concrete Thrust Blocking	60	C.Y.	\$125.00	\$7,500.00		\$0.00	\$155.00	\$9,300.00		\$0.00	\$200.00	\$12,000.00
5	Fire Hydrant w/ Hydrant Lateral	1	L.S.	\$4,400.00	\$4,400.00		\$0.00	\$6,000.00	\$6,000.00		\$0.00	\$6,000.00	\$6,000.00
6	Long – Fire Service	1	L.S.	\$6,850.00	\$6,850.00		\$0.00	\$12,000.00	\$12,000.00		\$0.00	\$8,000.00	\$8,000.00
7	Long – Fire Service, Includes 12" Steel Casing, Bore and Jack Method	1	L.S.	\$24,275.00	\$24,275.00		\$0.00	\$0.01	\$0.01		\$0.00	\$20,000.00	\$20,000.00
8	Short – Fire Service	2	L.S.	\$3,760.00	\$7,520.00		\$0.00	\$5,900.00	\$11,800.00		\$0.00	\$4,500.00	\$9,000.00
9	Seeding	2375	L.F.	\$3.85	\$9,143.75		\$0.00	\$0.50	\$1,187.50		\$0.00	\$1.00	\$2,375.00
10	Stone Backfill – Unsuitable Material	500	C.Y.	\$30.00	\$15,000.00		\$0.00	\$0.01	\$5.00		\$0.00	\$35.00	\$17,500.00
11	Mobilization	1	L.S.	\$1,500.00	\$1,500.00		\$0.00	\$15,560.00	\$15,560.00		\$0.00	\$18,000.00	\$18,000.00
				TOTAL	\$219,988.95	TOTAL	\$0.00	TOTAL	\$256,873.31	TOTAL	\$0.00	TOTAL	\$337,415.00

DIFFERENCE

Contractor did not provide WV Contractors License with Bid Opening Requirements; bid not opened.

\$36,884.36

Contractor's bonding agency did not supply a BOND amount on Bid Bond; bid not opened.

\$117,426.05